

- 14” Vacuum head, plastic with nylon wheels,
 - Leaf scoop with aluminum reinforcement and quick-lock handle,
- Telescopic handle 8 to 16 feet adjustable length,
 - Nylon brush 18” with plastic bristle, curved end and quick-lock handle,
- 2 -1 Water test kit with 2 solutions for pH & chlorine gauges

TERMS OF PAYMENT

1. A downpayment equivalent to to fifteen percent (15%) of the total contract price.
2. Balance shall be paid in progress billing, less ten percent (10%) retention and deduction in downpayment.

DELIVERY PERIOD

Bidders shall submit their proposal based on a duration of one hundred twenty days (120 calendar days) which shall be reckoned seven (7) days after execution of the contract and receipt of the downpayment whichever comes later.

CHANGE/VARIATION ORDER

Other works and any variance to the original bill of quantities shall be added to the total contract price and likewise, should there be deductions or omissions shall be deducted to the total contract price.

EXTENSION OF TIME

Contractor shall be entitled to an equitable adjustment of completion time where the contractor is obstructed or delayed the prosecution or completion of the work by:

- a. An act of God or force majeure.
- b. Unsuitable weather condition and which tender the work impracticable or impossible or which slowdown the prosecution of the work.
- c. Peace and order conditions.
- d. Changes authorized under this contract.
- e. Delay authorized by the owner pending arbitration of an unresolved dispute the owner and the contractor.

Prepared by:

Engr. Herbert Hernandez
Consultant

Ms. Maria Cristina Odon
Head – Internal Audit/
Bids and Awards Secretary